
ARCHITECT-ENGINEER FEE PROPOSAL FOR DESIGN DEVELOPMENT PLANS Version 3
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++

   ESTIMATED NO. OF CONTRACT DRAWINGS      | DATE OF PROPOSAL
     |

DESCRIPTION A/E VA FINAL      | PROJECT
     |

ARCHITECTURAL      |
SITE AND LANDSCAPING      |
STRUCTURAL AND BORINGS      |
SANITARY      | NAME OF ARCHITECT-ENGINEER
PLUMBING      |
HEATING AND AIR CONDITIONING      |
ELECTRICAL      |

     |
     |
     |

TOTAL NO. OF DRAWINGS 0 0 0      |
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++

PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
LINE A. SALARY COSTS         EMPLOYEE-HOURS          HOURLY SALARIES COSTS
 NO. A/E VA FINAL A/E VA FINAL A/E VA FINAL
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

ARCHITECTURAL
1A   SUPERVISORS 0 0 0 0 0
1B   DESIGNERS 0 0 0 0 0
1C   DRAFTERS 0 0 0 0 0
1D   SPECIFICATION WRITERS 0 0 0 0 0
1E   TYPISTS 0 0 0 0 0
1F   ESTIMATORS 0 0 0 0 0
1G 0 0 0 0 0
1H 0 0 0 0 0
1I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

SITE AND LANDSCAPING
2A   SUPERVISORS 0 0 0 0 0
2B   DESIGNERS 0 0 0 0 0
2C   DRAFTERS 0 0 0 0 0
2D   SPECIFICATION WRITERS 0 0 0 0 0
2E   TYPISTS 0 0 0 0 0
2F   ESTIMATORS 0 0 0 0 0
2G 0 0 0 0 0
2H 0 0 0 0 0
2I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

STRUCTURAL AND BORINGS
3A   SUPERVISORS 0 0 0 0 0
3B   DESIGNERS 0 0 0 0 0
3C   DRAFTERS 0 0 0 0 0
3D   SPECIFICATION WRITERS 0 0 0 0 0
3E   TYPISTS 0 0 0 0 0
3F   ESTIMATORS 0 0 0 0 0
3G 0 0 0 0 0
3H 0 0 0 0 0
3I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

SANITARY
4A   SUPERVISORS 0 0 0 0 0
4B   DESIGNERS 0 0 0 0 0
4C   DRAFTERS 0 0 0 0 0
4D   SPECIFICATION WRITERS 0 0 0 0 0
4E   TYPISTS 0 0 0 0 0
4F   ESTIMATORS 0 0 0 0 0
4G 0 0 0 0 0
4H 0 0 0 0 0
4I SUB-TOTAL 0 0 0 0 0 0



PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
LINE A. SALARY COSTS (Continued)         EMPLOYEE-HOURS          HOURLY SALARIES COSTS
 NO. A/E VA FINAL A/E VA FINAL A/E VA FINAL
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

PLUMBING
5A   SUPERVISORS 0 0 0 0 0
5B   DESIGNERS 0 0 0 0 0
5C   DRAFTERS 0 0 0 0 0
5D   SPECIFICATION WRITERS 0 0 0 0 0
5E   TYPISTS 0 0 0 0 0
5F   ESTIMATORS 0 0 0 0 0
5G 0 0 0 0 0
5H 0 0 0 0 0
5I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

HEATING AND AIR CONDITIONING
6A   SUPERVISORS 0 0 0 0 0
6B   DESIGNERS 0 0 0 0 0
6C   DRAFTERS 0 0 0 0 0
6D   SPECIFICATION WRITERS 0 0 0 0 0
6E   TYPISTS 0 0 0 0 0
6F   ESTIMATORS 0 0 0 0 0
6G 0 0 0 0 0
6H 0 0 0 0 0
6I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

ELECTRICAL
7A   SUPERVISORS 0 0 0 0 0
7B   DESIGNERS 0 0 0 0 0
7C   DRAFTERS 0 0 0 0 0
7D   SPECIFICATION WRITERS 0 0 0 0 0
7E   TYPISTS 0 0 0 0 0
7F   ESTIMATORS 0 0 0 0 0
7G 0 0 0 0 0
7H 0 0 0 0 0
7I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

8A   SUPERVISORS 0 0 0 0 0
8B   DESIGNERS 0 0 0 0 0
8C   DRAFTERS 0 0 0 0 0
8D   SPECIFICATION WRITERS 0 0 0 0 0
8E   TYPISTS 0 0 0 0 0
8F   ESTIMATORS 0 0 0 0 0
8G 0 0 0 0 0
8H 0 0 0 0 0
8I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

9A   SUPERVISORS 0 0 0 0 0
9B   DESIGNERS 0 0 0 0 0
9C   DRAFTERS 0 0 0 0 0
9D   SPECIFICATION WRITERS 0 0 0 0 0
9E   TYPISTS 0 0 0 0 0
9F   ESTIMATORS 0 0 0 0 0
9G 0 0 0 0 0
9H 0 0 0 0 0
9I SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
10 TOTAL EMPLOYEE HOURS 0 0 0 TOTAL SALARY COSTS 0 0 0
==== ========== ===== ======== ===== ===== ====== ========== ========== ========== ========== ========== ========== ========== ========== ========== ========= ========= =========



PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
LINE B. MISCELLANEOUS SALARY COSTS
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

DESIGN REVIEW TRIPS         EMPLOYEE-DAYS         EMPLOYEE-HOURS          HOURLY SALARIES   COSTS
NO. REQUIRENO.  NO. PERS. A/E VA FINAL A/E VA FINAL A/E VA FINAL A/E VA FINAL

11A DAYS  REQUIRED
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
11B SUPERVISORS 0 0 0 0 0 0 0 0 0 0
11C DESIGNERS 0 0 0 0 0 0 0 0 0 0
11D DRAFTERS 0 0 0 0 0 0 0 0 0 0
11E SPEC. WRITERS 0 0 0 0 0 0 0 0 0 0
11F 0 0 0 0 0 0 0 0 0
11G 0 0 0 0 0 0 0 0 0
11H SUB-TOTAL 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

DESIGN STAFF SITE TRIPS
NO. REQUIRED

12A
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
12B SUPERVISORS 0 0 0 0 0 0 0 0 0 0
12C DESIGNERS 0 0 0 0 0 0 0 0 0 0
12D 0 0 0 0 0 0 0 0 0
12E 0 0 0 0 0 0 0 0 0
12F SUB-TOTAL 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

MISCELLANEOUS SITE TRIPS
NO. REQUIRED

13A
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
13B SUPERVISORS 0 0 0 0 0 0 0 0 0
13C DESIGNERS 0 0 0 0 0 0 0 0 0
13D 0 0 0 0 0 0 0 0
13E 0 0 0 0 0 0 0 0
13F SUB-TOTAL 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

ANSWERING INQUIRIES
14A   SUPERVISORS 0 0 0 0 0 0
14B   DESIGNERS 0 0 0 0 0 0
14C   DRAFTERS 0 0 0 0 0 0
14D   SPECIFICATION WRITERS 0 0 0 0 0 0
14E   TYPISTS 0 0 0 0 0 0
14F 0 0 0 0 0 0
14G 0 0 0 0 0 0
14H SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
15 TOTAL EMPLOYEE HOURS 0 0 0 TOTAL MISC. SALARY COSTS 0 0 0
==== ========== ===== ======== ===== ===== ====== ========== ========== ========== ========== ========== ========== ========== ========== ========== ========= ========= =========
16 TOTAL SALARY COSTS(LINES 10 + 15) 0 0 0

A/E VA FINAL
17        OVERHEAD % OF LINE 16 0 0 0

18        PROFIT % OF (LINES 16 + 17) 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

19 TOTAL SALARY PROPOSAL (LINES 16 + 17 + 18) 0 0 0
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++



PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
LINE C. INCIDENTAL COSTS
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

DESIGN REVIEW TRIPS   EMP. TRIPS          TRAVEL COSTS EMP. DAYS  PER DIEM   COSTS
# REQUIRED NO. NO. PERS.

20A 0 DAYS REQUIRED A/E VA FINAL    A/E   VA FINAL A/E VA FINAL A/E VA FINAL A/E VA FINAL
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
20B   FIRST 0 0 0 0 0 0
20C   SECOND 0 0 0 0 0 0 0 0 0 0 0
20D   THIRD 0 0 0 0 0 0 0 0 0 0 0
20E   FOURTH 0 0 0 0 0 0 0 0 0 0 0
20F 0 0 0 0 0 0 0 0 0 0 0
20G SUB-TOTAL 0 0 0 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

DESIGN STAFF SITE TRIPS

NO. REQUIRED
21A 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
21B SUPERVISOR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
21C DESIGNERS 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
21D 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
21E 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
21F SUB-TOTAL 0 0 0 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

INCIDENTAL COSTS

NO. REQUIRED
22A 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
22B 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
22C 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
22D 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
22E 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
22F SUB-TOTAL 0 0 0 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

23A 0 0 0
23B 0 0 0
23C 0 0 0
23D 0 0 0
23E 0 0 0
23F SUB-TOTAL 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

24A 0 0 0
24B 0 0 0
24C 0 0 0
24D 0 0 0
24E 0 0 0
24F SUB-TOTAL 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

25A 0 0 0
25B 0 0 0
25C 0 0 0
25D 0 0 0
25E 0 0 0
25F SUB-TOTAL 0 0 0 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------



PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

C. INCIDENTAL COSTS (Continued)
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
LINE   QUANTITY UNIT COST   COSTS
 NO.    A/E   VA FINAL A/E VA FINAL A/E VA FINAL
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

REPRODUCTION OF REVIEW MATERIAL
26A Sepias 0 0 0
26B Bluelines 0 0 0
26C 0 0 0
26D 0 0 0
26E SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

RENDERINGS (PRESPECTIVES)
NO. REQUIRED

27A
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
27B 0 0 0
27C 0 0 0
27D SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

28A 0 0 0
28B 0 0 0
28C 0 0 0
28D 0 0 0
28E 0 0 0
28F SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

29A 0 0 0
29B 0 0 0
29C 0 0 0
29D 0 0 0
29E 0 0 0
29F SUB-TOTAL 0 0 0 0 0 0
------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------
30 TOTAL INCIDENTAL COSTS 0 0 0 0 0 0 0 0 0
==== ========== ===== ======== ===== ===== ====== ========== ========== ========== ========== ========== ========== ========== ========== ========== ========= ========= =========

31          * TOTAL A/E PROPOSAL (LINE 19 + 30) 0 0 0
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++
****** **************** ******* ************* ******* ******* ********* **************** **************** **************** **************** **************** **************** **************** **************** **************** ************** ************** **************



=============================================================================================================================================================================
                                                                               PART II - CERTIFICATION FOR DESIGN DEVELOPMENT PLANS
                                                                (REQUIRED FOR CONTRACTS EXPECTED TO EXCEED $100,000)
=============================================================================================================================================================================
                                                                          CERTIFICATIONS OF CURRENT COST OR
                                                                                    PRICING DATA
                                                                                 (See FAR 15.804-2.)
    This is to certify that, to the best of my knowledge and belief, the cost pricing data (as defined in section 15.801 of the Federal Aquisition Regulation (FAR) and
    required under FAR subsection 15.804.2) submitted, either actually or by specific identification in writing, to the contracting officer or to the contracting officer's
    representative in support of _____________ dated__________* are accurate, complete, and current as of ___________________________**. This certification includes the
    cost or pricing data supporting any advance agreements and forward pricing rate agreements between the offeror and the Government that are part of this contract.

                                                                     Firm:

                                                                     Name:

                                                                     Title:

                                                                     Date of execution ***_________________________

      * Identify the proposal, quotation, request for pricing adjustments, or other submission involved, giving the appropriate identifying number
        (e.g., RFP No. or Project No.).
     ** Insert the day, month, and year when price negotiations were concluded and price agreement was reached.
    *** Insert the day, month, and year of signing, which should be as close as practicable to the date when the price negotiations were concluded and
        the contract price was agreeded to.
                                                             (End of Certificate)
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
                                                                              COST ACCOUNTING STANDARDS
                                                                                    CERTIFICATES
                                                                       (Check One ceretification below [a-d])

     [ ]  (a)   The contractor hereby certifies that it is a small business concern under the rules and regulations of the Small Business Administration.
                [See FAR 30.201-1(b)(3)]

     [ ]  (b)  The contractor hereby certifies that it is not currently performing any CAS covered national defense contracts [See FAR 30.201-1(b)(9)]

     [ ]  (c)  The contractor hereby certifies that it has received national defense CAS covered awards of under $10 million, but such awards accounted for less than
               10 percent of the business unit's sales for the preceeding accounting period [See FAR 30.201-2(b)]
               -and- that the proposed contract award will for more than $500,000.  [See FAR 30.201-1(b)(7)]

     [ ]  (d)  The contractor hereby certifies that it either:
               -is performing a national defense contract of $10 million or more, subject to full CAS coverage
               -or- has received CAS covered national defense awards during the preceeding accounting period of $10 million or more
               -or- has received national defense CAS covered awards of under $10 million, but such awards accounted for 10 percent or more of the business unit's sales
               for the preceeding accounting period. [See FAR 30.201-2(a)]
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
                                                                                 PART III SIGNATURES FOR DESIGN DEVELOPMENT PLANS
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
              The offeror futher certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting information disclosed
              with this fee proposal.
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
         CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER                                                        DATE

-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
         CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER                                                        DATE

-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
         CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER                                                        DATE

-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------
         SIGNATURE AND TYPED NAME OF CONTRACTING OFFICER                                                              DATE

=============================================================================================================================================================================


	A

